Republic of the Philippines ngﬁ#oms

Province of Oriental Mindoro
City of Calapan

CONTRACT AGREEMENT

THIS AGREEMENT, made this Sept. 09,2024 between CITY GOVERNMENT
OF CALAPAN, New City Hall, Guinobatan, Calapan City, Oriental Mindoro (hereinafter
called the “Entity”) and BLUE PRECISION ENGINEERING, CONSTRUCTION AND
SUPPLY, Kanluran Mayao,Lucena City. (hereinafter called the “Contractor”).

O C. BASILAN

WHEREAS, the CITY GOVERNMENT OF CALAPAN is desirous that Contractor
execute Painting Works, Construction of PWD ramp, Construction of Fire Ladder and
Construction of Aluminum Glass Facade under the project CONSTRUCTION OF MULTI
— PURPOSE BUILDING (COMPLETION), CAMILMIL CALAPAN CITY with Contract
No. CGC-CY2024-20-0905 (hereinafter called “the Works”) and the CITY has accepted
the Bid for NINE HUNDRED SIX THOUSAND FOUR HUNDRED SIXTY — NINE PESOS
AND 30/100 (P 906,469.30) by Contractor for the execution and completion of such
Works and the remedying of any defects therein.

CITY ACCOUNTANT:

ED

WHEREAS, the CITY GOVERNMENT OF CALAPAN has an ongoing project
with BLUE PRECISION ENGINEERING, CONSTRUCTION AND SUPPLY for the
Construction of Multi — Purpose Building in the City of Calapan located at Camilmil,
Calapan City.

WHEREAS, the CITY GOVERNMENT OF CALAPAN in accordance with Section
53.4 of Revised Implementing Rules and Regulations of RA 9184, invited BLUE
PRECISION ENGINEERING, CONSTRUCTION AND SUPPLY for a Negotiated
Procurement under Adjacent or Contiguous Project for the CONSTRUCTION OF MULTI
— PURPOSE BUILDING (COMPLETION) on August 29, 2024.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred
to.

CITY PLANNING & DEVELOPMENT COORDINATOR
JOS%&UTISTA

2. The following documents as required by the 2016 revised Implementing Rules

14 and Regulations of Republic Act No. 9184 shall be deemed to form and be read
& ‘E‘ and construed as part of this Agreement, viz.:
e =
& % a. Philippine Bidding Documents (PBDs);
= i. Drawings/Plans;
O ii. Specifications;
ii. Bill of Quantities;
E iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, if any;
b. Winning bidder’s bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;
g Bid Form, including all the documents/statements contained in the Bidder's
> bidding envelopes, as annexes, and all other documents submitted (e.g.
E Bidder's response to request for clarifications on the bid), including
= corrections to the bid, if any, resulting from the Procuring entity’'s bid
o

evaluation;




c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme, thereto; and

e. Other contract documents that may be required by existing laws and/or
the Procuring Entity concerned in the PBDs. Winning bidder agrees
that additional contract documents or information prescribed by the
GPPB_that are subsequently required for submission after_the
contract execution, such as the Notice to Proceed, Variation Orders,
and Warranty Security, shall likewise form part of the Contract.

3. In consideration of the payment to be made by the CITY to the CONTRACTOR
as hereinafter mentioned, the CONTRACTOR hereby covenants with the CITY,
to execute, complete and remedy any defects in conformity with the provisions of
this Contract Agreement. The contract completion time is FORTY — NINE (49)
calendar days from the date, Notice to Proceed is received by the
CONTRACTOR. Advance Payment equivalent to fifteen percent (15 %) of the
total contract price shall be made only upon a written request of the contractor to
be approved by the Head of the Procuring Entity. Likewise, the contractor shall
then submit an irrevocable standby letter of credit of equivalent value from a
commercial bank, a bank guarantee or a surety bond callable upon demand
issued by surety or insurance company duly licensed by the Insurance
Commission and confirmed by the procuring Entity. The advance payment shall
be made in lump sum and to be repaid by the contractor by deducting fifteen
percent (15 %) from his periodic progress payments. Progress Payment by the
CITY may be on monthly work accomplishment basis certified by the City project
engineer. Materials and equipment delivered in the site but not completely put in
place shall not be included for payment.

4. In consideration for the sum of NINE HUNDRED SIX THOUSAND FOUR
HUNDRED SIXTY — NINE PESOS AND 30/100 (P 906,469.30) or such other
sums as may be ascertained, BLUE PRECISION ENGINEERING,
CONSTRUCTION AND SUPPLY agrees to CONSTRUCTION OF MULTI -
PURPOSE BUILDING (COMPLETION), CAMILMIL CALAPAN CITY in
accordance with his/her/its Bid.

5. The CITY GOVERNMENT OF CALAPAN agrees to pay the above-mentioned
sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed
the day and year first before written.

For: For:
CITY GOVERNMENT OF CALAPAN BLUE PRECISION ENGINEERING,
CONSTRUCTION AND SUPPLY

Witnesses:

ED O C. BASILAN JOSWBAUTISTA
City Accountant City Planning & Development Coordinator



ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES }
PROVINCE OF ORIENTAL MINDORO } s s.
CALAPAN CITY }

BEFORE ME, as the Notary Public for and within the City of Calapan personally
appeared HON. MARILOU F. MORILLO, City Mayor, representing the City
Government of Calapan with a CTC No. 15560802 issued on January 05, 2024 at
Calapan City, Oriental Mindoro and MR. ROMMEL P. JUNIAR, Proprietor, representing
BLUE PRECISION ENGINEERING, CONSTRUCTION AND SUPPLY with a CTC No.
14506812 issued on January 05, 2024 at Calapan City, Oriental Mindoro known to me as
the same person ho at the foregoing CONTRACT AGREEMENT and they
acknowledged to me this is their true act and need deed for in behalf of the parties they
represented.

The instrument consist of three (3) pages, including this page, on which is written duly
signed by the contracting parties and witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, | HAVE HEREUNTO AFFIXED MY Signs and Official Seal this
Sept. 09, 2024.

NOTARY PUBLIC
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