Contract Agreement. The contract completion time is NINETY TWO (92) calendar
days from the date, Notice to Proceed is received by the CONTRACTOR. Advance
Payment equivalent to fifteen percent (15 %) of the total contract price shall be
made only upon a written request of the contractor to be approved by the Head of
the Procunng Entity. Likewise, the contractor shall then submit an irevocable
standby letter of credit of equivalent value from a commercial bank, a bank
guarantee or a surety bond callable upon demand issued by surety or insurance
company duly licensed by the Insurance Commission and confirmed by the
procuring Entity. The advance payment shall be made in lump sum and to be
repaid by the contractor by deducting fifteen percent (15 %) from his penodic
progress payments. Progress Payment by the CITY may be on monthly work
accomplishment basis cerlified by the City project engineer. Materials and
equipment delivered in the site but not completely put in place shall not be included
for payment.

4_ In consideration for the sum of ONE MILLION EIGHT HUNDRED TWENTY
THOUSAND NINE HUNDRED SIXTY THREE PESOS AND 24/100 (P
1,820,963.24) or such other sums as may be ascertained, MARC JILL
CONSTRUCTION agrees to CONSTRUCTION OF MECHANICAL DRYER
ENCLOSURE, BRGY.STA. CRUZ, CALAPAN CITY in accordance with his/herfits
Bid.

5. The CITY GOVERNMENT OF CALAPAN agrees to pay the above-mentioned sum
in accordance with the terms of the Bidding.

iN WITNESS whereof the parties hereto have caused this Agreement to be executed
the day and year first before written.

: iLLO
City Mhayor
For: For:
CITY GOVERNMENT OF CALAPAN MARC JILL CONSTRUCTION

Witnesses:

(EBGAR}iOi BASILAN
City Accountant




