Contract Agreement. The contract completion time is ONE HUNDRED TWENTY
{120) calendar days from the date, Notice to Proceed is received by the
CONTRACTOR. Advance Payment equivalent to fifteen percent (15 %) of the total
contract price shall be made only upon a written request of the contractor to be
approved by the Head of the Procuring Entity. Likewise, the contractor shall then
submit an irrevocable standby letter of credit of equivalent value from a commercial
bank, a bank guarantee or a surety bond callable upon demand issued by surety
or insurance company duly licensed by the Insurance Commission and confirmed
by the procuring Entity. The advance payment shall be made in lump sum and to
be repaid by the confractor by deducting fifteen percent (15 %) from his periodic
progress payments. Progress Payment by the CITY may be on monthly work
accomplishment basis certified by the City project engineer. Materials and
equipment delivered in the site but not completely put in place shall not be included
for payment.

4. In considerafion for the sum of FOUR MILLION NINE HUNDRED NINETY
THOUSAND NINE HUNDRED FIFTY SIX PESOS AND 48/100 (P 4,990,956.48)
or such other sums as may be ascertained, MARC JILL CONSTRUCTION agrees
to CONSTRUCTION OF SOLAR POWERED WATER SYSTEM W/ FILTRATION,
BRGY. PUTING-TUBIG, CALAPAN CITY in accordance with his/her/its Bid.

5. The CITY GOVERNMENT OF CALAPAN agrees to pay the above-mentioned sum
in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed
the day and year first before written.

ENGR. S. MACAPAGAL
or
For: For:
CITY GOVERNMENT OF CALAPAN MARC JILL CONSTRUCTION

Witnesses:

/Em%of C. BASILAN Atty. . USSAM
City Accountant Administrator



